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RESPONSABILIDAD DEL SUB CONTRATISTA

PETROLEO D-2 gal | 2,023,735.86 | 40,474.72 | 121,424.15 | 344,035.10 | 344,035.10 | 344,035.10 | 344,035.10 | 242,848.30 | 182,136.23 | 60,712.08
GEOTEXTIL DE 400GR/M2 m2 319,678.51 6,393.57 19,180.71 | 54,345.35 | 54,345.35 | 54,345.35 | 54,345.35 | 38,361.42 | 28,771.07 9,590.36
CEMENTO PORTLAND TIPO | (42.5 kg) bol 29,177.10 583.54 1,750.63 4,960.11 4,960.11 4,960.11 4,960.11 3,501.25 2,625.94 875.31
TUBERIA CORRUGADA HDPE D=1200 mm m 310.33 6.21 18.62 52.76 52.76 52.76 52.76 37.24 27.93 9.31
TUBERIA CORRUGADA HDPE D=1000 mm m 260.82 5.22 15.65 44.34 44.34 44.34 44.34 31.30 23.47 7.82
TUBERIA CORRUGADA HDPE D=630 mm m 601.28 12.03 36.08 102.22 102.22 102.22 102.22 72.15 54.12 18.04
ADITIVO CONTROLADOR DE POLVO I 19,680.00 393.60 1,180.80 3,345.60 3,345.60 3,345.60 3,345.60 2,361.60 1,771.20 590.40
Tuberia HDPE Corrugado de 900 mm m 147.31 2.95 8.84 25.04 25.04 25.04 25.04 17.68 13.26 4.42
ARENA GRUESA m3 2,638.57 52.77 158.31 448.56 448.56 448.56 448.56 316.63 237.47 79.16
MATERIALES (VARIOS) %mt | 132,041.12 2,640.82 7,922.47 22,446.99 | 22,446.99 | 22,446.99 | 22,446.99 | 15,844.93 | 11,883.70 3,961.23
ACERO CORRUGADO fy = 4200 kg/cm2 GRADO 60 kg 26,845.67 536.91 1,610.74 4,563.76 4,563.76 4,563.76 4,563.76 3,221.48 2,416.11 805.37
TALLER MECANICO mes 9.00 0.18 0.54 1.53 1.53 1.53 1.53 1.08 0.81 0.27
CANON POR EXTRACCION CANTERA m3 28,427.99 568.56 1,705.68 4,832.76 4,832.76 4,832.76 4,832.76 3,411.36 2,558.52 852.84
PIEDRA CHANCADA m3 1,041.46 20.83 62.49 177.05 177.05 177.05 177.05 124.98 93.73 31.24
MADERA TORNILLO INCLUYE CORTE PARA ENCOFRADO p2 7,303.44 146.07 438.21 1,241.58 1,241.58 1,241.58 1,241.58 876.41 657.31 219.10
CONTENEDOR DE OFICINAS mes 72.00 1.44 4.32 12.24 12.24 12.24 12.24 8.64 6.48 2.16
ALMACEN PROVISIONAL mes 9.00 0.18 0.54 1.53 1.53 1.53 1.53 1.08 0.81 0.27
CARPA COMEDOR (CAMPO) mes 9.00 0.18 0.54 1.53 1.53 1.53 1.53 1.08 0.81 0.27
ANCLAJES und 376.72 7.53 22.60 64.04 64.04 64.04 64.04 4521 33.90 11.30
PLASTIMENT TM-40 - PLASTIFICANTE kg 2,359.71 47.19 141.58 401.15 401.15 401.15 401.15 283.17 212.37 70.79
DOWELL LISO @ 3/4", L=500, c/0.50m kg 1,928.50 38.57 115.71 327.85 327.85 327.85 327.85 231.42 173.57 57.86
ESTACAS DE MADERA und 2,700.00 54.00 162.00 459.00 459.00 459.00 459.00 324.00 243.00 81.00
IMPRIMANTE ASFALTICO kg 187.67 3.75 11.26 31.90 31.90 31.90 31.90 22.52 16.89 5.63
ALAMBRE NEGRO #16 kg 1,303.19 26.06 78.19 221.54 221.54 221.54 221.54 156.38 117.29 39.10
Cerco perimétrico de Obra m 100.00 2.00 6.00 17.00 17.00 17.00 17.00 12.00 9.00 3.00
PINTURA ASFALTICA kg 428.97 8.58 25.74 72.92 72.92 72.92 72.92 51.48 38.61 12.87
SELLO ELASTOMETRICO A BASE DE SILICONA gal 29.88 0.60 1.79 5.08 5.08 5.08 5.08 3.59 2.69 0.90
TRIPLAY DE 18 mm FENOLICO P/ENCOFRADO pin 56.95 1.14 3.42 9.68 9.68 9.68 9.68 6.83 5.13 1.71
WATER STOP DE 9" m 93.60 1.87 5.62 15.91 15.91 15.91 15.91 11.23 8.42 2.81
MADERA TORNILLO p2 835.56 16.71 50.13 142.05 142.05 142.05 142.05 100.27 75.20 25.07
PINTURA ESMALTE gal 132.96 2.66 7.98 22.60 22.60 22.60 22.60 15.95 11.97 3.99
LACA DESMOLDEADORA gal 19.64 0.39 1.18 3.34 3.34 3.34 3.34 2.36 1.77 0.59
ALAMBRE NEGRO RECOCIDO #8 kg 451.30 9.03 27.08 76.72 76.72 76.72 76.72 54.16 40.62 13.54
TRIPLAY DE 19 mm PARA ENCOFRADO pin 20.30 0.41 1.22 3.45 3.45 3.45 3.45 2.44 1.83 0.61
ACERO CORRUGADO fy = 4200 kg/cm2 GRADO 60 DE 3/8" X9 m var 90.00 1.80 5.40 15.30 15.30 15.30 15.30 10.80 8.10 2.70
CLAVOS PARA MADERA CON CABEZA DE 3" kg 355.18 7.10 21.31 60.38 60.38 60.38 60.38 42.62 31.97 10.66
MATERIAL DE RESPALDO 1" PARA JUNTAS 20 mm m 653.73 13.07 39.22 111.13 111.13 111.13 111.13 78.45 58.84 19.61
SELLADOR ELASTICO POLIURETANO SIKAFLEX 1A pza 23.86 0.48 1.43 4.06 4.06 4.06 4.06 2.86 2.15 0.72
YESO BOLSA 20 KG bol 45.00 0.90 2.70 7.65 7.65 7.65 7.65 5.40 4.05 1.35
ADITIVO CURADOR DE CONCRETO gal 92.25 1.84 5.53 15.68 15.68 15.68 15.68 11.07 8.30 2.77
DESMOLDANTE PARA MADERA gal 6.50 0.13 0.39 1.10 1.10 1.10 1.10 0.78 0.58 0.19
ALAMBRE NEGRO #8 kg 40.60 0.81 2.44 6.90 6.90 6.90 6.90 4.87 3.65 1.22
CLAVOS kg 40.60 0.81 2.44 6.90 6.90 6.90 6.90 4.87 3.65 1.22
TECNOPOR DE 1/2"X4X8' pin 4.75 0.10 0.29 0.81 0.81 0.81 0.81 0.57 0.43 0.14
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