S5 NICHOLAS

S o DWYER
RELEVANT PROJECTS

Assignment Name: (Ref No 1) Country:
River Poddle Flood Alleviation Scheme Ireland
Location within Country: " Professional Staff Provided by Firm:
Dublin it 4| 6
Name of Client: No. of Key Staff:
South Dublin County Council 4
Address: g S 1 - No. of Staff Months:
County Hall, Belgard Square North, Tallaght, Co. Dublin AT ,_ i @50
Funding Agency: y 3 | Overall project Value (in current Euro or USD):
Office of Public Works ) 9m
Start Date: Completion Date: Approx. Value of Service (in current Euro or USD):
03-2018 10-2022 550,000
Name of Associated Firm (if any): No. of Months of Professional Staff Provided by Associated Firm:
N/A N/A
Name of senior professional staff of your firm involved and functions performed:
Senior Staff Name Functions Performed
Project Director [Jim Oliver Client Coordination & Document Review
Project Barry Dunphy Client Coordination & Document Preparation
Manager
Senior Engineer|Justin Hughes Design Coordination & Document Preparation
Project Brendan . .
Engineer Twomey Scheme Design, Survey control and Document preparation
Engineer Emer Donnelly |Scheme Design, Survey control and Document preparation

. Preparation of planning documentation, co-ordination of specialist environmental sub consultants and stakeholder
Planner Laurie McGee liaison

Narrative Description of Project:

The River Poddle rises in Tallaght Co. Dublin and runs through Templeogue, Kimmage, Harold’s Cross before culverting underground into Dublin City
centre and outfalling to the River Liffey at Wellington Quay. Significant flooding occurred in 2011 causing severe damage and loss of life. Nicholas
O’Dwyer were required to design and implement a flood alleviation scheme on behalf of Dublin City Council and South Dublin County Council. This
involved undertaking a detailed analysis of fluvial and pluvial flooding mechanisms, options development and local stakeholder consultation. An EIAR
and Part X Planning Documentation was prepared for the preferred option and submitted for Planning consent to an Bord Pleanéla in February 2020.
Proposed sustainable solution involved reduction of hard defences by increasing natural flood storage in Tymon Park Lakes, river channel
naturalization and restoration to make use of natural flood plain and small flood storage in Ravensdale Park. In addition to flood prevention
measures, EU Water Framework Directive initiatives have been included with the inclusion of an integrated constructed wetland in Tymon Park as
well as biodiversity enhancements at Whitehall Close to re-meander the river. defence walls along the river channel. Scheme Solutions: - Identified
9 sites for intervention to provide flood relief measures - Reduction in extent of hard flood defences from 3k (CFRAM) to < 1km - Natural Flood
Storage at Tymon Lakes, passive flow control - Earth embankments in upper catchment - RC walls and sealed manholes in urbanised area - Flood
storage in Ravensdale Park - Biodiversity enhancements: - Integrated Constructed Wetland in Tymon Park - River naturalisation Whitehall Close -
Tree replanting 2:1

Planning permission was granted in September 2023 with construction works to commence on 2024.

Health & Safety in Project Design was proactively managed in accordance with the requirements of the Safety, Health & Welfare at Work Act, 2005,
the Work (Construction) Regulations, 2013, and other relevant legislation, through carefully planning and scheduling the works and by organising,
as far as is reasonably practicable, co-operation between Designers and other Key H&S Duty Holders. Risk Assessments were regularly undertaken,
hazards identified, and control & mitigation measures implemented in accordance with the General Principles of Prevention and the company Safety
& Health Procedures.

This flood alleviation scheme embodies the company's commitment to providing sustainable and innovative solutions to complex engineering
challenges. The company's core values of excellence, collaboration, and integrity are evident in our comprehensive approach to flood management,
which considers both environmental and community needs.

Description of Actual Services Provided by Staff:

Hydrology assessment, catchment determination and Hydraulic modelling

Flood risk assessment, mapping for range of return periods and climate change impact
Flood Defence Scheme Development and Design

Preparation of Planning documents

Environmental Impact Assessment Report (EIAR)

Procurement and management of topographic threshold

CCTV and Geotechnical surveys

Project Management

Public and Stakeholder consultation and client meetings.

Health & Safety coordination

Design of sustainable nature based flood storage solutions and biodiversity enhancement
Preparation of Tender Documents for Irish Government Contract

Detailed Design of Prefeered option
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o s South Dublin County Council

Letter of Acceptance

Nicholas O "Dwyer Ltd., Unit E4, ngrove bﬁ‘fce Park, Nutgrove Avenue, Dublin 14

Poddle Flood Alleviation Scheme

21T ph ek 201

A Dhaoine Uaisle

I refer to your tender for the provisions of consultancy services for the above project dated 26™ of
May 2017 . Terms used in this letter that are defined in the Standard Conditions of Engagement for
Consultancy Services (Technical) herein referred to as the ‘Standard Conditions’ have the same
meaning in this letter,

On the basis that the contract formed by acceptance of your Tender will consist of the documents set

out below

, L accept your Tender:

This Letter of Acceptance

The Agreement

The Standard Conditions of Engagement

The Tender and Schedule Parts A and B appended! to this Letter of Acceptance
Professional Indemnity Insurance Certificate fully completed (MF 2.1).

Project Brief

This is the Letter of Acceptance referred to in Schedule A Clause 1.7 of the Standard Conditions.

CLﬁJ'rkgkgﬁrgma;aahéﬂhﬁsr_ﬁmgb[;gﬁd'e-d 1o the ®itdgh Dublin County Council, Tel: +353 1 414 9000 Ceangail 24/7 Connect 24/7
Halla an Contae, Lar an Baile County Hall, Town Centre, | 5MS: 086 17351707 with Council information and
TambFRD A503001h 24 Tallaght, Dublin 24, Emall: info@sdublincoco.le services at www.southdublin,ie




The Contract Sum is €381,170.85 euro [including VAT at standard and zero rates]

Please return to me a copy of this letter acknowledging receipt as indicated below.

Is mise, le meas J A
Signed c’“% '

On behalf of/‘om‘h Dublin Co{mty Council, duly authorised to accept the Tender

ACKNOWLEDGEMENT

We acknowledge receipt of this letter on o2 [3 [ 8 (date).
Signed (’Z‘! -

On beh@lf of Wicholas O'Dwyer Ltd.
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MF 2.2 25/2011






