S5 NICHOLAS

S o DWYER
RELEVANT PROJECTS
Assignment Name: (Ref No 4) Country:
Santry River Restoration & Greenway Project Ireland
Location within Country: Professional Staff Provided by Firm:
Co. Dublin 8no.
Name of Client: g = No. of Key Staff:
Dublin City Council / il |4
Address: p | No. of Staff Months:
Dublin City Council, Floor 1, 14 Lower Bridge Street Y LAS 67
! ' ’ - NICHO 3
Usher’s Quay, Dublin | /& "‘,!owYER : y
Funding Agency: Overall project Value (in current Euro or USD):
Dublin City Council $30m
Start Date: Completion Date: Approx. Value of Service (in current Euro or USD):
07-2022 Ongoing-2025 $958,311
Name of Associated Firm (if any): No. of Months of Professional Staff Provided by Associated Firm:
CBEC Eco Engineering UK Ltd. REDscape Landscape and Urbanism 15
Name of senior professional staff of your firm involved and functions performed:
Senior Staff Name Functions Performed
Project Director Gavin Reilly Client Coordination & Document Review
Project Manager Barry Dunphy Client Coordination & Document Preparation
Senior Engineer Kevin O'Connell Design Coordination & Document Preparation
EIA Co-Ordinator Dr. Créna Sheehan |Environmental Assessments co-ordination & Document Preparation
Patrick McCabe Landscape Architect|Greenway Design and stakeholder Liaison & Document Preparation
Hydrogeomorphology |Dr. Matthew O'Hare|River Restoration assessments, Design and Document Preparation

Narrative Description of Project:

Dublin City Council (DCC) through agreement with Fingal County Council (FCC) and the National Transport Authority (NTA) seeks to implement a
river restoration, flood alleviation, greenway and environmental protection project to improve the River Santry in Dublin from its origin in Harristown
within Fingal County Council to its point of discharge into Dublin Bay.

The duration of the initial scope of works, as outlined in stages (1) and (2) will be for 36 months. Following completion of the tender competition,
Nicholas O’'Dwyer Ltd Consulting Engineers were appointed in July 2022 by DCC to complete the first 2 stages of the project summarised below:

- Stage 1 (a) - Re-evaluation of River Restoration, Environmental Protection, Landscaping, Greenway and Flood Risk Management Options
- Stage 1 (b) - Scheme Development and Preliminary Design

- Stage 2 - Planning Permission Submission to An Bord Pleanala

Nicholas O’'Dwyer will be supported in this appointment by their partners REDscape Landscape and Urbanism and cbec Eco-Engineering.
Description of Actual Services Provided by Staff:

Project Management

Stakeholder mapping and consultation

Public Consultation

Catchment hydrology and hydraulic modelling

Flood risk mapping

Engineering design of flood mitigation measures including nature based solutions
Assessment of urban drainage system and impact on flood risk
Greenway design

Junction design

River restoration options development

Improve WFD water quality status of River Santry

Cost Benefit analysis

Preliminary design of greenway and restoration works
Development of masterplan for Santry Catchment
Environmental surveys (SEA)

AA Screening

EIA Screening & Scoping

Planning route assessment

Preparation of Planning Package for submission
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Letter of Acceptance

To: ' Nicholas O’'Dwyer Ltd |
| Unit E4, Nutgrove Office Park, Nutgrove Avenue, Dublin 14

Regarding: Multi-disciplinary environmental and engineering consultancy for Santry River
' Restoration and Greenway Project ,

Date: | 13/06/2022 ?

|

A Dhaoine Uaisle
| refer to your tender for the above Contract dated 07/02/2020. Terms used in this letter that are
defined in the Conditions of that Contract have the same meaning in this letter.

On the basis that the contract formed by acceptance of your Tender will consist of the documents set
out below, I accept your Tender:
This Letter of Acceptance
The Pricing Schedule, Quality Submission and Tender and Schedule in your tender
The following post-tender clarifications (attached):
' Updated RAM and Organisational Chart
? e Provision of additional CV for Transport Engineer
Ref. SRRGP.8.1.1-0.090622N0ODb, containing

o Notes and replies from Clarification meeting
| o Updated WBS breakdown costs and invoicing schedule

This is the Letter of Acceptance referred to in the Conditions.
The Contract Sum is €907,639.00 euro [excluding VAT].
Please return to me a copy of this letter acknowledging receipt as indicated below.

Is mise, le meas
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On behalfof Duhs!in City Council, duly authorised to accept the Tender
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IN WITNESS whereof the said Nicholas O’Dwyer Limited has hereunto set his hand and affixed
his Seal and the Council has caused its Corporate Seal to be affixed hereto the day and year first herein

WRITTEN.

SIGNED and DELIVERED as a DEED W/ /,
by the said Nicholas O’Dwyer Limited { Area where othér party’s Aignature is placed}

In the presence of:-

Delivered as a deed and
PRESENT when the Corporate
Seal of Dublin City Council
was affixed hereto:
( Area where City Seal should be

placed)

City Council Official, Chief Executive of Dublin City Council Civic Offices,
Wood Quay,
Dublin 8.
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ACKNOWLEDGEMENT

We acknowiedge receipt of this letter on /_/z;\ 5054 2T (date).

Signed /-“"77/1/1\:} //%

On behalf of [Nicholas O’Dwy Ltd]
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