
RELEVANT PROJECTS

Assignment Name: (Ref No 4)

Santry River Restoration & Greenway Project 
Country:

Ireland

Location within Country:

Co. Dublin
Professional Staff Provided by Firm:

8no.

Name of Client:

Dublin City Council
No. of Key Staff:

4

Address:

Dublin City Council, Floor 1, 14 Lower Bridge Street, 
Usher’s Quay, Dublin

No. of Staff Months:

67

Funding Agency:

Dublin City Council
Overall project Value (in current Euro or USD):

$30m

Start Date:

07-2022
Completion Date:

Ongoing-2025
Approx. Value of Service (in current Euro or USD):

$958,311
Name of Associated Firm (if any):

CBEC Eco Engineering UK Ltd. REDscape Landscape and Urbanism 
No. of Months of Professional Staff Provided by Associated Firm:

15
Name of senior professional staff of your firm involved and functions performed:

Senior Staff Name Functions Performed

Project Director Gavin Reilly Client Coordination & Document Review
Project Manager Barry Dunphy Client Coordination & Document Preparation
Senior Engineer Kevin O'Connell Design Coordination & Document Preparation
EIA Co-Ordinator Dr. Cróna Sheehan Environmental Assessments co-ordination & Document Preparation
Patrick McCabe Landscape Architect Greenway Design and stakeholder Liaison & Document Preparation
Hydrogeomorphology Dr. Matthew O'Hare River Restoration assessments, Design and Document Preparation

Narrative Description of Project:

Dublin City Council (DCC) through agreement with Fingal County Council (FCC) and the National Transport Authority (NTA) seeks to implement a 
river restoration, flood alleviation, greenway and environmental protection project to improve the River Santry in Dublin from its origin in Harristown 
within Fingal County Council to its point of discharge into Dublin Bay. 
The duration of the initial scope of works, as outlined in stages (1) and (2) will be for 36 months. Following completion of the tender competition, 
Nicholas O’Dwyer Ltd Consulting Engineers were appointed in July 2022 by DCC to complete the first 2 stages of the project summarised below: 
- Stage 1 (a) – Re-evaluation of River Restoration, Environmental Protection, Landscaping, Greenway and Flood Risk Management Options 
- Stage 1 (b) – Scheme Development and Preliminary Design 
- Stage 2 - Planning Permission Submission to An Bord Pleanála 
Nicholas O’Dwyer will be supported in this appointment by their partners REDscape Landscape and Urbanism and cbec Eco-Engineering. 
Description of Actual Services Provided by Staff:

 Project Management 
 Stakeholder mapping and consultation 
 Public Consultation 
 Catchment hydrology and hydraulic modelling 
 Flood risk mapping 
 Engineering design of flood mitigation measures including nature based solutions 
 Assessment of urban drainage system and impact on flood risk 
 Greenway design 
 Junction design 
 River restoration options development 
 Improve WFD water quality status of River Santry 
 Cost Benefit analysis 
 Preliminary design of greenway and restoration works 
 Development of masterplan for Santry Catchment 
 Environmental surveys (SEA) 
 AA Screening 
 EIA Screening & Scoping 
 Planning route assessment 
 Preparation of Planning Package for submission 
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