
RELEVANT PROJECTS

Assignment Name: (Ref No 5) 
Marlfield FRS

Country:

Ireland

Location within Country:

Co. Tipperary
Professional Staff Provided by Firm:

5

Name of Client:

Tipperary County Council
No. of Key Staff:

5

Address:

Tipperary County Council, Civic Offices, Clonmel, Co. 
Tipperary

No. of Staff Months:

48

Funding Agency:

Tipperary County Council (Irish Government)
Overall project Value (in current Euro or USD):

USD 4,695,850

Start Date:

10-2021
Completion Date:

-Ongoing
Approx. Value of Service (in current Euro or USD):

200,000
Name of Associated Firm (if any):

N/A
No. of Months of Professional Staff Provided by Associated Firm:

N/A
Name of senior professional staff of your firm involved and functions performed:

Senior Staff Name Functions Performed

Director Gavin Reilly Client Coordination & Document Review
Manager Barry Dunphy Client Coordination & Document management
Hydrologist Michael Bruen Hydrology review
PSDP Michael Dalton Risk assessment, health and safety co-ordination
Project Engineer/hydraulic modelling Kevin O' Connell Development of hydraulic model and options
Panel Engineer Andrew Sheerman Chase Dam inspection and Report
Environmental Scientist Crona Sheehan Procurement and review of environmental surveys

Narrative Description of Project:

Marlfield Lake is a freshwater, artificial lake covering an area of 56,230 sq.m and is located to the north west of the village of Marlfield and 3km 
west of Clonmel. The lake is located on a tributary of the River Suir, approximately 1.0km upstream. The lake historically was developed for 
use in milling and later as a hydro-electric station. There are a number of outlets and culvert systems from the lake including a weir and sluice 
gate. Marlfield Lake has a significant catchment of approximately 18.97 sq.km. The design of the works will be influenced by the fact that the 
lake is designated as a proposed Natural Heritage Area (pNHA)
The project involves a thorough inspection of the existing lake and culvert system - Carry out dam safety inspection and report - Investigate 
options, including upstream storage, and develop model for preferred flood alleviation option - Prepare cost estimate for construction of 
preferred option and cost benefit analysis - Presentation of preferred option to Tipperary County Council. Screening for Appropriate assessment 
and baseline environmental surveys to bring forward for Detailed Design and Constructions.
Description of Actual Services Provided by Staff:

 Hydraulic and Hydrologic Modelling of Marlfield Lake and drainage system 
 Dam inspection report 
 Options assessment and Engineering Report to meet Climate resilience and environmental constraints 
 Project Management 
 Procurement of environmental surveys 
 Economic Analysis of the options 
 Public and stakeholder consultation 
 Preliminary & Detailed Design and Tender Documentation 
 Topographic and bathymetric surveys of lake and river system 
 Site Investigation and Dam stability assessment 
 Planning consent
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